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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR26 DETOUR ROUTES

     CALL ORDER   : 001                     CONTRACT ID : 21-112-04.01                 COUNTIES : SUSSEX          GEORGE H. BUNTING,

     LETTING DATE : 04/20/10                DISTRICT    : S2

     STATE/FEDERAL AID NO: ESTP-2001(26)    CONTRACT TIME :  642  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ESTP-2001(26)

     TOTAL RECONSTRUCTION OF THE FOLLOWING ROADS:

     S353 (BURBAGE ROAD) FROM 600' WEST OF SR17 TO WINDMILL ROAD

     S352 (WINDMILL ROAD) FROM SR26 TO S84 (CENTRAL AVENUE)

     S84 (CENTRAL AVENUE) FROM S352 TO S368 (BEAVER DAM ROAD)

     S368 (BEAVER DAM ROAD) FROM S84 TO S361 (MUDDY NECK ROAD)

     ADDITIONAL IMPROVEMENTS:

     TURN LANES ADDED AT INTERSECTIONS

     OPEN AND CLOSED DRAINAGE

     BIKE LANES

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/18/10 to vendor GEORGE & LYNCH, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     8,382,613.97     97.6487% 100.0000%

   1    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     8,584,461.93    100.0000% 102.4079%

   2    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     8,632,710.10    100.5620% 102.9835%

   3    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $     8,794,041.54    102.4414% 104.9081%

   4    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     8,944,001.91    104.1883% 106.6971%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     9,485,763.44    110.4992% 113.1600%

   6    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     9,595,555.00    111.7782% 114.4697%

   7    DIXIE CONST COMPANY,  INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028              $     9,813,155.63    114.3130% 117.0656%

   8    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $    10,196,005.29    118.7728% 121.6328%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR26 DETOUR ROUTES

                                          |                             |                             |

0015 201000                          LUMP |   35000.00000       35000.00|  138200.00000      138200.00|   47000.00000       47000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               75940.000  CY   |       5.51024      418447.63|       7.19000      546008.60|      10.00000      759400.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0025 202528                  36.000  LF   |     200.00000        7200.00|     157.50000        5670.00|     310.00000       11160.00

  PIEZOMETER                              |                             |                             |

0030 208000                2126.000  CY   |      14.48362       30792.18|      15.04000       31975.04|      10.00000       21260.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : SR26 DETOUR ROUTES

     CALL ORDER   : 001                     CONTRACT ID : 21-112-04.01                 COUNTIES : SUSSEX          GEORGE H. BUNTING,

     LETTING DATE : 04/20/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0040 208500                  17.000  CY   |     221.84868        3771.43|     202.00000        3434.00|     180.00000        3060.00

  FLOWABLE FILL                           |                             |                             |

0050 209001                1473.000  CY   |      15.85607       23355.99|      15.75000       23199.75|      15.50000       22831.50

  BORROW, TYPE A                          |                             |                             |

0060 211000                          LUMP |   15000.00000       15000.00|   21230.00000       21230.00|   29000.00000       29000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 212000                4052.000  CY   |      10.03293       40653.43|      10.00000       40520.00|      10.00000       40520.00

  UNDERCUT EXCAVATION                     |                             |                             |

0080 250000                  76.000  CY   |      21.65292        1645.62|      31.92000        2425.92|      20.00000        1520.00

  SEDIMENT REMOVAL                        |                             |                             |

0090 251001                1016.000  LF   |       4.91722        4995.90|       4.20000        4267.20|       2.50000        2540.00

  REINFORCED SILT FENCE                   |                             |                             |

0100 251501                3946.000  LF   |       1.94037        7656.70|       1.31000        5169.26|       1.40000        5524.40

  SILT FENCE                              |                             |                             |

0110 252000                  18.000  EACH |     160.32941        2885.93|      47.25000         850.50|     110.00000        1980.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0120 252001                  47.000  EACH |     165.79059        7792.16|     147.00000        6909.00|     110.00000        5170.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0130 252002                   5.000  EACH |     157.31376         786.57|     131.25000         656.25|     110.00000         550.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0140 254000                 389.000  TON  |      44.53764       17325.14|      50.64000       19698.96|      44.50000       17310.50

  STONE CHECK DAM                         |                             |                             |

0150 266000                  95.000  CY   |     217.15830       20630.04|     244.66000       23242.70|     180.00000       17100.00

  SANDBAG DIKES                           |                             |                             |

0160 268000                1317.000  TON  |      22.32993       29408.52|      36.72000       48360.24|      38.75000       51033.75

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0170 271000                8520.000  CY   |      30.00000      255600.00|      14.02000      119450.40|      12.00000      102240.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0180 272000                   1.000  EACH |    8500.00000        8500.00|   19442.00000       19442.00|    9650.00000        9650.00

  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             |

0190 272001                   1.000  EACH |    8500.00000        8500.00|   20226.00000       20226.00|    9650.00000        9650.00

  POND OUTLET STRUCTURE, CONCRETE, #2     |                             |                             |

0200 272002                   1.000  EACH |    8500.00000        8500.00|   19181.00000       19181.00|    9500.00000        9500.00

  POND OUTLET STRUCTURE, CONCRETE, #3     |                             |                             |

0210 272003                   1.000  EACH |    8500.00000        8500.00|   20280.00000       20280.00|    9700.00000        9700.00

  POND OUTLET STRUCTURE, CONCRETE, #4     |                             |                             |

0220 302007                2392.000  CY   |      34.50341       82532.16|      49.25000      117806.00|      38.00000       90896.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : SR26 DETOUR ROUTES

     CALL ORDER   : 001                     CONTRACT ID : 21-112-04.01                 COUNTIES : SUSSEX          GEORGE H. BUNTING,

     LETTING DATE : 04/20/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0230 401645               12348.000  TON  |      60.55488      747731.66|      62.26000      768786.48|      71.00000      876708.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0240 401648               16180.000  TON  |      55.00000      889900.00|      58.10000      940058.00|      67.50000     1092150.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0245 401654                 766.000  TON  |      65.00000       49790.00|      59.52000       45592.32|      68.00000       52088.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0250 401662               40027.000  TON  |      65.00000     2601755.00|      53.20000     2129436.40|      61.50000     2461660.50

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 115 GYRATIONS, PG 64-22     |                             |                             |

0260 401665                   8.000  TON  |     145.31832        1162.55|     100.00000         800.00|     126.00000        1008.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0270 401666                  13.000  TON  |     120.38067        1564.95|      73.50000         955.50|     123.00000        1599.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0280 401667                  28.000  TON  |      97.06756        2717.89|      72.00000        2016.00|     121.00000        3388.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0290 401669                 431.000  TON  |      80.00442       34481.91|      58.82000       25351.42|      73.00000       31463.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0295 401708                 799.000  TON  |      62.00000       49538.00|      64.48000       51519.52|      72.00000       57528.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0300 402000                 120.000  TON  |      81.02477        9722.97|     111.70000       13404.00|      89.00000       10680.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0310 602003                  68.000  CY   |     400.00000       27200.00|     430.62000       29282.16|     316.00000       21488.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0320 602015                  61.000  CY   |     611.57508       37306.08|     493.26000       30088.86|     690.00000       42090.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |
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     CALL ORDER   : 001                     CONTRACT ID : 21-112-04.01                 COUNTIES : SUSSEX          GEORGE H. BUNTING,
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 604000                7240.000  LB   |       1.64629       11919.14|       3.52000       25484.80|       1.10000        7964.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0340 612021                3860.000  LF   |      44.21520      170670.67|      27.00000      104220.00|      31.75000      122555.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0350 612022                4939.000  LF   |      34.13927      168613.85|      32.50000      160517.50|      34.50000      170395.50

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0360 612023                 851.000  LF   |      53.65332       45658.98|      44.72000       38056.72|      44.00000       37444.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0380 612027                 320.000  LF   |      84.00000       26880.00|     100.84000       32268.80|      91.50000       29280.00

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0390 612028                 142.000  LF   |      90.00000       12780.00|     118.80000       16869.60|     115.00000       16330.00

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |

0400 612029                 126.000  LF   |      95.00000       11970.00|     184.14000       23201.64|     167.50000       21105.00

  REINFORCED CONCRETE PIPE, 54", CLASS IV |                             |                             |

0410 612032                  82.000  LF   |      56.45390        4629.22|      34.00000        2788.00|      34.50000        2829.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0420 612205                 512.000  LF   |      65.00000       33280.00|      67.24000       34426.88|      60.50000       30976.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0430 612216                2329.000  LF   |      74.18171      172769.20|      60.54000      140997.66|      54.25000      126348.25

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0440 612219                  34.000  LF   |      75.00000        2550.00|     129.40000        4399.60|     106.00000        3604.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0450 612529               13740.000  LF   |       1.63511       22466.41|       1.71000       23495.40|       1.70000       23358.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0460 617002                  11.000  EACH |     995.61947       10951.81|     733.00000        8063.00|     620.00000        6820.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0470 617003                   7.000  EACH |     964.09091        6748.64|     858.00000        6006.00|     760.00000        5320.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0480 617005                   2.000  EACH |    1185.03660        2370.07|     971.50000        1943.00|     900.00000        1800.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0490 617164                   1.000  EACH |    1600.00000        1600.00|    1407.00000        1407.00|    1350.00000        1350.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |
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     CONTRACT TITLE : SR26 DETOUR ROUTES

     CALL ORDER   : 001                     CONTRACT ID : 21-112-04.01                 COUNTIES : SUSSEX          GEORGE H. BUNTING,

     LETTING DATE : 04/20/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 617165                   5.000  EACH |    1597.35294        7986.76|    1246.00000        6230.00|    1175.00000        5875.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0510 617174                   1.000  EACH |    1800.00000        1800.00|    2652.00000        2652.00|    1775.00000        1775.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24" X 38"                               |                             |                             |

0515 701011                 397.000  LF   |     155.00000       61535.00|      16.22000        6439.34|      15.00000        5955.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0520 701020                5605.000  LF   |      15.81569       88646.94|      14.57000       81664.85|      18.00000      100890.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0530 701021                 144.000  LF   |      19.71990        2839.67|      33.93000        4885.92|      15.00000        2160.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0540 701022                2453.000  LF   |      19.01943       46654.66|      11.95000       29313.35|      15.00000       36795.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0550 705002                 957.000  SF   |       6.71464        6425.91|       6.45000        6172.65|       5.00000        4785.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0560 708051                  14.000  EACH |    2535.93243       35503.05|    2274.00000       31836.00|    1730.00000       24220.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0570 708052                  35.000  EACH |    2744.35789       96052.53|    2787.00000       97545.00|    2100.00000       73500.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0580 708053                  20.000  EACH |    3229.30089       64586.02|    3083.00000       61660.00|    2230.00000       44600.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0585 708054                   1.000  EACH |    4000.00000        4000.00|    3379.00000        3379.00|    2500.00000        2500.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0590 708058                   1.000  EACH |    4693.47500        4693.48|    3909.00000        3909.00|    3030.00000        3030.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0600 708107                   1.000  EACH |    2889.06977        2889.07|    2406.00000        2406.00|    1600.00000        1600.00

  MANHOLE, ROUND                          |                             |                             |

0610 708537                   2.000  EACH |    1083.16364        2166.33|     363.00000         726.00|     515.00000        1030.00

  REMOVE CATCH BASIN                      |                             |                             |

0620 708563                          LUMP |   35000.00000       35000.00|   14914.00000       14914.00|   17235.00000       17235.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0630 708587                   1.000  EACH |    2200.00000        2200.00|    3641.00000        3641.00|    2065.00000        2065.00

  JUNCTION BOX, 66" X 30"                 |                             |                             |

0640 710001                   4.000  EACH |     895.57135        3582.29|    1006.00000        4024.00|     525.00000        2100.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0650 710506                  35.000  EACH |     729.23529       25523.24|     753.00000       26355.00|     305.00000       10675.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0660 710507                   9.000  EACH |     750.00000        6750.00|     269.00000        2421.00|     245.00000        2205.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0670 712020                 309.000  TON  |      30.08895        9297.49|      52.15000       16114.35|      44.50000       13750.50

  RIPRAP, R-4                             |                             |                             |

0680 713001                 546.000  SY   |       3.89153        2124.78|       2.18000        1190.28|       2.25000        1228.50

  GEOTEXTILES, STABILIZATION              |                             |                             |

0690 720527               12870.000  EADY |       0.26237        3376.70|       0.12000        1544.40|       0.15000        1930.50

  PLASTIC DRUMS                           |                             |                             |

0700 732002              114161.000  SY   |       3.16426      361235.09|       4.53000      517149.33|       4.25000      485184.25

  TOPSOIL, 6" DEPTH                       |                             |                             |

0710 733001               20565.000  SY   |       2.25000       46271.25|       2.00000       41130.00|       1.15000       23649.75

  TOPSOILING, 4" DEPTH                    |                             |                             |

0720 734013              111433.000  SY   |       0.11640       12970.80|       0.21000       23400.93|       0.30000       33429.90

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0730 734015                5662.000  SY   |       0.30115        1705.11|       0.27000        1528.74|       0.50000        2831.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0740 734017                2756.000  SY   |       0.32555         897.22|       0.21000         578.76|       0.30000         826.80

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0750 734018               11045.000  SY   |       0.50000        5522.50|       0.19000        2098.55|       0.50000        5522.50

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0755 734521                9515.000  SY   |       0.35000        3330.25|       0.65000        6184.75|       1.10000       10466.50

  WETLAND MITIGATION SEED MIX             |                             |                             |

0760 735006               12271.000  SY   |       0.32736        4017.03|       0.25000        3067.75|       0.45000        5521.95

  MULCHING, STRAW                         |                             |                             |

0770 735533              115701.000  SY   |       1.20858      139833.91|       1.16000      134213.16|       1.15000      133056.15

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0780 742502                5680.000  HOUR |      32.97000      187269.60|      32.97000      187269.60|      32.97000      187269.60

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0790 742516                1420.000  HOUR |      47.81000       67890.20|      47.81000       67890.20|      47.81000       67890.20

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0800 743003                 295.000  EADY |      18.09804        5338.92|      16.50000        4867.50|      11.00000        3245.00

  ARROWPANELS, TYPE C                     |                             |                             |

0810 743500                1710.000  EADY |       0.38713         661.99|       0.28000         478.80|       0.30000         513.00

  WARNING LIGHTS, TYPE A                  |                             |                             |
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0820 743501                 560.000  EADY |       1.04372         584.48|       0.83000         464.80|       0.85000         476.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0830 743504                 558.000  EACH |      81.77404       45629.91|      81.40000       45421.20|      83.00000       46314.00

  WARNING SIGNS                           |                             |                             |

0840 743507                9700.000  LFDY |       0.45000        4365.00|       0.88000        8536.00|       0.90000        8730.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0850 743514                1684.000  EADY |      44.37163       74721.82|      68.10000      114680.40|      55.00000       92620.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0860 743525                2160.000  EADY |       2.37483        5129.63|       3.30000        7128.00|       2.00000        4320.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0870 743537                  45.000  EADY |     116.68404        5250.78|     169.00000        7605.00|     100.00000        4500.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0880 744505                   2.000  EACH |     412.40838         824.82|     440.00000         880.00|     465.00000         930.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0890 744520                   5.000  EACH |     809.37410        4046.87|     710.70000        3553.50|     755.00000        3775.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0900 745527                1020.000  LF   |       9.00000        9180.00|       9.56000        9751.20|      10.00000       10200.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0910 745528                  40.000  LF   |       9.36654         374.66|       5.78000         231.20|       6.10000         244.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0920 745529                  25.000  LF   |       8.11360         202.84|       4.76000         119.00|       5.00000         125.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0930 745537                  10.000  LF   |       2.00000          20.00|      11.40000         114.00|      12.00000         120.00

  SUPPLY OF 3/4" FLEXIBLE METALLIC-       |                             |                             |

  LIQUIDTIGHT CONDUIT                     |                             |                             |

0940 745542                  60.000  LF   |      28.89921        1733.95|      33.74000        2024.40|      35.60000        2136.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0950 745544                 960.000  LF   |       7.28448        6993.10|       4.79000        4598.40|       5.00000        4800.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0960 746507                   3.000  EACH |     315.00000         945.00|     474.15000        1422.45|     500.00000        1500.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |
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0970 746847                   3.000  EACH |    2397.41739        7192.25|    2279.00000        6837.00|    2400.00000        7200.00

  POLE BASE, TYPE 3                       |                             |                             |

0980 746850                   2.000  EACH |     868.83451        1737.67|     825.00000        1650.00|     870.00000        1740.00

  POLE BASE, TYPE 4                       |                             |                             |

0990 748015                 603.000  SF   |       5.67964        3424.82|       3.15000        1899.45|       3.30000        1989.90

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1000 748019               38830.000  LF   |       0.22368        8685.49|       0.23000        8930.90|       0.25000        9707.50

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1010 748026                 284.000  SF   |       1.18294         335.95|       1.05000         298.20|       1.10000         312.40

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1020 748027                1604.000  LF   |       2.33959        3752.70|       1.73000        2774.92|       1.85000        2967.40

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1030 748506              110892.000  LF   |       0.23632       26206.00|       0.28000       31049.76|       0.30000       33267.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1040 748553                  12.000  EACH |     200.00000        2400.00|     183.75000        2205.00|     195.00000        2340.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

1050 750000                  30.000  EACH |     220.13674        6604.10|     247.00000        7410.00|     170.00000        5100.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1060 758000                  85.000  SY   |      24.84644        2111.95|      16.30000        1385.50|      11.00000         935.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1070 759502                  24.000  EAMO |    1000.00000       24000.00|    2200.00000       52800.00|    1100.00000       26400.00

  FIELD OFFICE, SPECIAL I 75              |                             |                             |

1075 760507               23376.000  SYIN |       1.70000       39739.20|       0.62000       14493.12|       0.85000       19869.60

  PROFILE MILLING, HOT-MIX                |                             |                             |

1080 761001                 744.000  SY   |      11.51137        8564.46|       8.18000        6085.92|       5.35000        3980.40

  BUTT JOINTS, HOT MIX                    |                             |                             |

1090 762001                6257.000  LF   |       1.38270        8651.55|       1.76000       11012.32|       1.40000        8759.80

  SAW CUTTING, HOT MIX                    |                             |                             |

1100 763000                          LUMP |  397000.00000      397000.00|  418540.00000      418540.00|  235500.00000      235500.00

  INITIAL EXPENSE                         |                             |                             |

1110 763500                          LUMP |   35000.00000       35000.00|  375950.00000      375950.00|   99000.00000       99000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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1120 763501                          LUMP |   50000.00000       50000.00|   79616.00000       79616.00|  120000.00000      120000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1130 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1140 763505                  16.000  HOUR |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00

  TRAFFIC OFFICERS                        |                             |                             |

1150 763508                          LUMP |   15000.00000       15000.00|   16100.00000       16100.00|    1750.00000        1750.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1160 763509                  24.000  EAMO |     264.78249        6354.78|     415.00000        9960.00|      75.00000        1800.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1170 763597                 200.000  HOUR |     125.00000       25000.00|     141.75000       28350.00|     100.00000       20000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     8,382,613.97|           $     8,584,461.93|           $     8,632,710.10

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     8,382,613.97|           $     8,584,461.93|           $     8,632,710.10

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================
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SECTION 0001   SR26 DETOUR ROUTES

                                          |                             |                             |

0015 201000                          LUMP |  175000.00000      175000.00|  143000.00000      143000.00|  235800.00000      235800.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               75940.000  CY   |       7.70000      584738.00|       7.97000      605241.80|       9.25000      702445.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0025 202528                  36.000  LF   |      70.00000        2520.00|      76.54000        2755.44|     160.00000        5760.00

  PIEZOMETER                              |                             |                             |

0030 208000                2126.000  CY   |       3.00000        6378.00|       7.01000       14903.26|      10.00000       21260.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                  17.000  CY   |     400.00000        6800.00|     147.96000        2515.32|     260.00000        4420.00

  FLOWABLE FILL                           |                             |                             |

0050 209001                1473.000  CY   |       1.00000        1473.00|      19.32000       28458.36|      12.00000       17676.00

  BORROW, TYPE A                          |                             |                             |

0060 211000                          LUMP |   28000.00000       28000.00|   43000.00000       43000.00|   86000.00000       86000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 212000                4052.000  CY   |       7.00000       28364.00|       8.14000       32983.28|      13.00000       52676.00

  UNDERCUT EXCAVATION                     |                             |                             |

0080 250000                  76.000  CY   |      20.00000        1520.00|      19.68000        1495.68|      45.00000        3420.00

  SEDIMENT REMOVAL                        |                             |                             |

0090 251001                1016.000  LF   |       2.50000        2540.00|       2.35000        2387.60|       4.25000        4318.00

  REINFORCED SILT FENCE                   |                             |                             |

0100 251501                3946.000  LF   |       1.40000        5524.40|       1.28000        5050.88|       1.30000        5129.80

  SILT FENCE                              |                             |                             |

0110 252000                  18.000  EACH |     110.00000        1980.00|     143.61000        2584.98|      47.00000         846.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0120 252001                  47.000  EACH |      75.00000        3525.00|     155.11000        7290.17|     147.00000        6909.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0130 252002                   5.000  EACH |     100.00000         500.00|     143.61000         718.05|     132.00000         660.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0140 254000                 389.000  TON  |      75.00000       29175.00|      81.19000       31582.91|      47.00000       18283.00

  STONE CHECK DAM                         |                             |                             |

0150 266000                  95.000  CY   |     700.00000       66500.00|     165.25000       15698.75|     125.00000       11875.00

  SANDBAG DIKES                           |                             |                             |

0160 268000                1317.000  TON  |      55.00000       72435.00|      44.32000       58369.44|      41.50000       54655.50

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0170 271000                8520.000  CY   |       7.50000       63900.00|       8.10000       69012.00|      10.00000       85200.00

  STORMWATER MANAGEMENT POND              |                             |                             |
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0180 272000                   1.000  EACH |   12000.00000       12000.00|   11325.80000       11325.80|   18075.00000       18075.00

  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             |

0190 272001                   1.000  EACH |   12700.00000       12700.00|   11325.80000       11325.80|   18000.00000       18000.00

  POND OUTLET STRUCTURE, CONCRETE, #2     |                             |                             |

0200 272002                   1.000  EACH |   10400.00000       10400.00|   10081.08000       10081.08|   18075.00000       18075.00

  POND OUTLET STRUCTURE, CONCRETE, #3     |                             |                             |

0210 272003                   1.000  EACH |   12700.00000       12700.00|   11325.80000       11325.80|   18200.00000       18200.00

  POND OUTLET STRUCTURE, CONCRETE, #4     |                             |                             |

0220 302007                2392.000  CY   |      67.20000      160742.40|      20.24000       48414.08|      72.00000      172224.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0230 401645               12348.000  TON  |      71.50000      882882.00|      73.50000      907578.00|      70.00000      864360.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0240 401648               16180.000  TON  |      67.00000     1084060.00|      71.45000     1156061.00|      62.20000     1006396.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0245 401654                 766.000  TON  |      67.50000       51705.00|      72.45000       55496.70|      66.00000       50556.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0250 401662               40027.000  TON  |      64.20000     2569733.40|      70.90000     2837914.30|      60.80000     2433641.60

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 115 GYRATIONS, PG 64-22     |                             |                             |

0260 401665                   8.000  TON  |     150.00000        1200.00|     202.11000        1616.88|     172.00000        1376.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0270 401666                  13.000  TON  |     100.00000        1300.00|     201.85000        2624.05|     129.00000        1677.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0280 401667                  28.000  TON  |     100.00000        2800.00|     199.30000        5580.40|     117.00000        3276.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0290 401669                 431.000  TON  |      72.50000       31247.50|     163.55000       70490.05|      71.35000       30751.85

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0295 401708                 799.000  TON  |      74.00000       59126.00|     157.85000      126122.15|      70.00000       55930.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |
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0300 402000                 120.000  TON  |     110.00000       13200.00|     163.61000       19633.20|     100.00000       12000.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0310 602003                  68.000  CY   |     820.00000       55760.00|     396.35000       26951.80|     825.00000       56100.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0320 602015                  61.000  CY   |    1400.00000       85400.00|     885.87000       54038.07|     825.00000       50325.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0330 604000                7240.000  LB   |       1.00000        7240.00|       1.04000        7529.60|       1.60000       11584.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0340 612021                3860.000  LF   |      42.00000      162120.00|      36.60000      141276.00|      36.85000      142241.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0350 612022                4939.000  LF   |      42.90000      211883.10|      40.06000      197856.34|      44.70000      220773.30

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0360 612023                 851.000  LF   |      57.75000       49145.25|      64.50000       54889.50|      56.40000       47996.40

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0380 612027                 320.000  LF   |     122.00000       39040.00|     145.14000       46444.80|     107.00000       34240.00

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0390 612028                 142.000  LF   |     125.00000       17750.00|     142.95000       20298.90|     117.20000       16642.40

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |

0400 612029                 126.000  LF   |     175.00000       22050.00|     242.96000       30612.96|     165.00000       20790.00

  REINFORCED CONCRETE PIPE, 54", CLASS IV |                             |                             |

0410 612032                  82.000  LF   |      46.00000        3772.00|      46.58000        3819.56|      60.35000        4948.70

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0420 612205                 512.000  LF   |      84.00000       43008.00|      78.99000       40442.88|      72.50000       37120.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0430 612216                2329.000  LF   |      61.50000      143233.50|      73.19000      170459.51|      61.80000      143932.20

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0440 612219                  34.000  LF   |     180.00000        6120.00|     146.32000        4974.88|     121.00000        4114.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0450 612529               13740.000  LF   |       1.65000       22671.00|       1.68000       23083.20|       1.55000       21297.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0460 617002                  11.000  EACH |     450.00000        4950.00|     551.70000        6068.70|     815.00000        8965.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |
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0470 617003                   7.000  EACH |     600.00000        4200.00|     701.26000        4908.82|     940.00000        6580.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0480 617005                   2.000  EACH |     750.00000        1500.00|     942.33000        1884.66|    1200.00000        2400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0490 617164                   1.000  EACH |    1250.00000        1250.00|    1460.05000        1460.05|    1990.00000        1990.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0500 617165                   5.000  EACH |    1050.00000        5250.00|    1264.47000        6322.35|    1325.00000        6625.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0510 617174                   1.000  EACH |    1500.00000        1500.00|    1690.15000        1690.15|    2180.00000        2180.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24" X 38"                               |                             |                             |

0515 701011                 397.000  LF   |      14.50000        5756.50|      16.43000        6522.71|      14.25000        5657.25

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0520 701020                5605.000  LF   |      13.00000       72865.00|      15.92000       89231.60|      12.40000       69502.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0530 701021                 144.000  LF   |      13.50000        1944.00|      13.37000        1925.28|      13.00000        1872.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0540 701022                2453.000  LF   |      10.40000       25511.20|      13.37000       32796.61|       9.75000       23916.75

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0550 705002                 957.000  SF   |       6.00000        5742.00|       4.64000        4440.48|       5.30000        5072.10

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0560 708051                  14.000  EACH |    1510.00000       21140.00|    1782.86000       24960.04|    2300.00000       32200.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0570 708052                  35.000  EACH |    1950.00000       68250.00|    2070.49000       72467.15|    2400.00000       84000.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0580 708053                  20.000  EACH |    2200.00000       44000.00|    2243.06000       44861.20|    2465.00000       49300.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0585 708054                   1.000  EACH |    3900.00000        3900.00|    1495.65000        1495.65|    2820.00000        2820.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0590 708058                   1.000  EACH |    4300.00000        4300.00|    2616.97000        2616.97|    2850.00000        2850.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |
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0600 708107                   1.000  EACH |    1700.00000        1700.00|    2415.43000        2415.43|    2570.00000        2570.00

  MANHOLE, ROUND                          |                             |                             |

0610 708537                   2.000  EACH |     500.00000        1000.00|     258.06000         516.12|     600.00000        1200.00

  REMOVE CATCH BASIN                      |                             |                             |

0620 708563                          LUMP |    9825.00000        9825.00|   20850.00000       20850.00|   16924.00000       16924.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0630 708587                   1.000  EACH |    2200.00000        2200.00|    2530.69000        2530.69|    2590.00000        2590.00

  JUNCTION BOX, 66" X 30"                 |                             |                             |

0640 710001                   4.000  EACH |     800.00000        3200.00|     637.49000        2549.96|     800.00000        3200.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0650 710506                  35.000  EACH |     400.00000       14000.00|     639.96000       22398.60|     650.00000       22750.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0660 710507                   9.000  EACH |     100.00000         900.00|     945.86000        8512.74|     370.00000        3330.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0670 712020                 309.000  TON  |     115.00000       35535.00|      65.27000       20168.43|      60.00000       18540.00

  RIPRAP, R-4                             |                             |                             |

0680 713001                 546.000  SY   |       2.00000        1092.00|       3.31000        1807.26|       2.10000        1146.60

  GEOTEXTILES, STABILIZATION              |                             |                             |

0690 720527               12870.000  EADY |       0.15000        1930.50|       0.11000        1415.70|       0.22000        2831.40

  PLASTIC DRUMS                           |                             |                             |

0700 732002              114161.000  SY   |       1.50000      171241.50|       2.12000      242021.32|       3.50000      399563.50

  TOPSOIL, 6" DEPTH                       |                             |                             |

0710 733001               20565.000  SY   |       0.80000       16452.00|       1.82000       37428.30|       0.95000       19536.75

  TOPSOILING, 4" DEPTH                    |                             |                             |

0720 734013              111433.000  SY   |       0.22000       24515.26|       0.41000       45687.53|       0.22000       24515.26

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0730 734015                5662.000  SY   |       0.24000        1358.88|       0.77000        4359.74|       0.23000        1302.26

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0740 734017                2756.000  SY   |       0.22000         606.32|       0.26000         716.56|       0.22000         606.32

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0750 734018               11045.000  SY   |       0.20000        2209.00|       0.41000        4528.45|       0.19000        2098.55

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0755 734521                9515.000  SY   |       1.65000       15699.75|       0.87000        8278.05|       1.50000       14272.50

  WETLAND MITIGATION SEED MIX             |                             |                             |

0760 735006               12271.000  SY   |       0.25000        3067.75|       0.31000        3804.01|       0.25000        3067.75

  MULCHING, STRAW                         |                             |                             |
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0770 735533              115701.000  SY   |       1.20000      138841.20|       0.72000       83304.72|       1.16000      134213.16

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0780 742502                5680.000  HOUR |      32.97000      187269.60|      32.97000      187269.60|      32.97000      187269.60

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0790 742516                1420.000  HOUR |      47.81000       67890.20|      47.81000       67890.20|      47.81000       67890.20

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0800 743003                 295.000  EADY |      35.00000       10325.00|      15.31000        4516.45|      18.00000        5310.00

  ARROWPANELS, TYPE C                     |                             |                             |

0810 743500                1710.000  EADY |       0.25000         427.50|       0.26000         444.60|       0.43000         735.30

  WARNING LIGHTS, TYPE A                  |                             |                             |

0820 743501                 560.000  EADY |       1.00000         560.00|       0.77000         431.20|       2.00000        1120.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0830 743504                 558.000  EACH |      75.00000       41850.00|      75.52000       42140.16|     125.00000       69750.00

  WARNING SIGNS                           |                             |                             |

0840 743507                9700.000  LFDY |       0.25000        2425.00|       0.82000        7954.00|       0.30000        2910.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0850 743514                1684.000  EADY |      15.00000       25260.00|      59.19000       99675.96|      48.00000       80832.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0860 743525                2160.000  EADY |       2.00000        4320.00|       3.06000        6609.60|       1.85000        3996.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0870 743537                  45.000  EADY |     100.00000        4500.00|     122.46000        5510.70|     220.00000        9900.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0880 744505                   2.000  EACH |     450.00000         900.00|     285.74000         571.48|     300.00000         600.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0890 744520                   5.000  EACH |     710.00000        3550.00|     816.40000        4082.00|     845.00000        4225.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0900 745527                1020.000  LF   |       9.60000        9792.00|       9.18000        9363.60|       9.50000        9690.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0910 745528                  40.000  LF   |       6.00000         240.00|       4.59000         183.60|       5.00000         200.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0920 745529                  25.000  LF   |       5.00000         125.00|       4.08000         102.00|       5.00000         125.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0930 745537                  10.000  LF   |      12.00000         120.00|       2.04000          20.40|       4.00000          40.00

  SUPPLY OF 3/4" FLEXIBLE METALLIC-       |                             |                             |

  LIQUIDTIGHT CONDUIT                     |                             |                             |
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0940 745542                  60.000  LF   |      35.00000        2100.00|      27.55000        1653.00|      30.00000        1800.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0950 745544                 960.000  LF   |       4.80000        4608.00|       5.20000        4992.00|       5.40000        5184.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0960 746507                   3.000  EACH |     500.00000        1500.00|     367.38000        1102.14|     380.00000        1140.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

0970 746847                   3.000  EACH |    2280.00000        6840.00|    2245.10000        6735.30|    2325.00000        6975.00

  POLE BASE, TYPE 3                       |                             |                             |

0980 746850                   2.000  EACH |     825.00000        1650.00|     663.33000        1326.66|     690.00000        1380.00

  POLE BASE, TYPE 4                       |                             |                             |

0990 748015                 603.000  SF   |       3.20000        1929.60|       4.08000        2460.24|       3.17000        1911.51

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1000 748019               38830.000  LF   |       0.25000        9707.50|       0.20000        7766.00|       0.17000        6601.10

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1010 748026                 284.000  SF   |       1.10000         312.40|       2.04000         579.36|       3.00000         852.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1020 748027                1604.000  LF   |       1.80000        2887.20|       3.06000        4908.24|       1.75000        2807.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1030 748506              110892.000  LF   |       0.29000       32158.68|       0.34000       37703.28|       0.29000       32158.68

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1040 748553                  12.000  EACH |     200.00000        2400.00|     153.08000        1836.96|     185.00000        2220.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

1050 750000                  30.000  EACH |     100.00000        3000.00|     270.02000        8100.60|     260.00000        7800.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1060 758000                  85.000  SY   |      20.00000        1700.00|      30.00000        2550.00|      22.00000        1870.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1070 759502                  24.000  EAMO |    2000.00000       48000.00|    1500.00000       36000.00|    1790.00000       42960.00

  FIELD OFFICE, SPECIAL I 75              |                             |                             |

1075 760507               23376.000  SYIN |       0.95000       22207.20|       0.89000       20804.64|       1.05000       24544.80

  PROFILE MILLING, HOT-MIX                |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/18/10

                                                                                                                   PAGE : 001 -17

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR26 DETOUR ROUTES

     CALL ORDER   : 001                     CONTRACT ID : 21-112-04.01                 COUNTIES : SUSSEX          GEORGE H. BUNTING,

     LETTING DATE : 04/20/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |JJID INC                     |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1080 761001                 744.000  SY   |       6.00000        4464.00|      12.72000        9463.68|      10.00000        7440.00

  BUTT JOINTS, HOT MIX                    |                             |                             |

1090 762001                6257.000  LF   |       0.25000        1564.25|       1.02000        6382.14|       1.55000        9698.35

  SAW CUTTING, HOT MIX                    |                             |                             |

1100 763000                          LUMP |  370000.00000      370000.00|  200000.00000      200000.00|  750000.00000      750000.00

  INITIAL EXPENSE                         |                             |                             |

1110 763500                          LUMP |   60000.00000       60000.00|   70000.00000       70000.00|   94000.00000       94000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1120 763501                          LUMP |  235000.00000      235000.00|   51000.00000       51000.00|  175000.00000      175000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1130 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1140 763505                  16.000  HOUR |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00

  TRAFFIC OFFICERS                        |                             |                             |

1150 763508                          LUMP |    7500.00000        7500.00|    7500.00000        7500.00|   11000.00000       11000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1160 763509                  24.000  EAMO |     400.00000        9600.00|     605.62000       14534.88|     525.00000       12600.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1170 763597                 200.000  HOUR |     150.00000       30000.00|     127.56000       25512.00|     125.00000       25000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     8,794,041.54|           $     8,944,001.91|           $     9,485,763.44

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     8,794,041.54|           $     8,944,001.91|           $     9,485,763.44

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/18/10

                                                                                                                   PAGE : 001 -18

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR26 DETOUR ROUTES

     CALL ORDER   : 001                     CONTRACT ID : 21-112-04.01                 COUNTIES : SUSSEX          GEORGE H. BUNTING,

     LETTING DATE : 04/20/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )
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SECTION 0001   SR26 DETOUR ROUTES

                                          |                             |                             |

0015 201000                          LUMP |  141000.00000      141000.00|   57500.00000       57500.00|   30000.00000       30000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               75940.000  CY   |      12.50000      949250.00|      13.40000     1017596.00|      13.30000     1010002.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0025 202528                  36.000  LF   |     100.00000        3600.00|     163.00000        5868.00|      92.00000        3312.00

  PIEZOMETER                              |                             |                             |

0030 208000                2126.000  CY   |       1.50000        3189.00|      20.60000       43795.60|      10.40000       22110.40

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                  17.000  CY   |     154.00000        2618.00|     259.00000        4403.00|     112.00000        1904.00

  FLOWABLE FILL                           |                             |                             |

0050 209001                1473.000  CY   |       1.00000        1473.00|      13.60000       20032.80|      18.30000       26955.90

  BORROW, TYPE A                          |                             |                             |

0060 211000                          LUMP |   59000.00000       59000.00|   83100.00000       83100.00|   20000.00000       20000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 212000                4052.000  CY   |      12.50000       50650.00|      20.10000       81445.20|      19.95000       80837.40

  UNDERCUT EXCAVATION                     |                             |                             |

0080 250000                  76.000  CY   |      54.00000        4104.00|      34.40000        2614.40|      22.40000        1702.40

  SEDIMENT REMOVAL                        |                             |                             |

0090 251001                1016.000  LF   |       3.55000        3606.80|       2.65000        2692.40|       3.40000        3454.40

  REINFORCED SILT FENCE                   |                             |                             |

0100 251501                3946.000  LF   |       1.90000        7497.40|       1.60000        6313.60|       1.40000        5524.40

  SILT FENCE                              |                             |                             |

0110 252000                  18.000  EACH |     108.00000        1944.00|     211.00000        3798.00|     187.00000        3366.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0120 252001                  47.000  EACH |      57.00000        2679.00|     260.00000       12220.00|     187.00000        8789.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0130 252002                   5.000  EACH |      78.00000         390.00|     132.00000         660.00|     187.00000         935.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0140 254000                 389.000  TON  |      42.00000       16338.00|      42.20000       16415.80|      60.00000       23340.00

  STONE CHECK DAM                         |                             |                             |

0150 266000                  95.000  CY   |     158.00000       15010.00|      75.30000        7153.50|     230.00000       21850.00

  SANDBAG DIKES                           |                             |                             |

0160 268000                1317.000  TON  |      30.65000       40366.05|      27.70000       36480.90|      33.00000       43461.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0170 271000                8520.000  CY   |      10.60000       90312.00|      23.10000      196812.00|      14.65000      124818.00

  STORMWATER MANAGEMENT POND              |                             |                             |
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0180 272000                   1.000  EACH |   12400.00000       12400.00|   17300.00000       17300.00|   17300.00000       17300.00

  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             |

0190 272001                   1.000  EACH |   12400.00000       12400.00|   16100.00000       16100.00|   17300.00000       17300.00

  POND OUTLET STRUCTURE, CONCRETE, #2     |                             |                             |

0200 272002                   1.000  EACH |   12400.00000       12400.00|   16900.00000       16900.00|   17300.00000       17300.00

  POND OUTLET STRUCTURE, CONCRETE, #3     |                             |                             |

0210 272003                   1.000  EACH |   28900.00000       28900.00|   17800.00000       17800.00|   17300.00000       17300.00

  POND OUTLET STRUCTURE, CONCRETE, #4     |                             |                             |

0220 302007                2392.000  CY   |      51.00000      121992.00|      51.50000      123188.00|      60.00000      143520.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0230 401645               12348.000  TON  |      71.00000      876708.00|      74.90000      924865.20|      74.15000      915604.20

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0240 401648               16180.000  TON  |      63.00000     1019340.00|      68.60000     1109948.00|      71.50000     1156870.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0245 401654                 766.000  TON  |      64.00000       49024.00|      74.10000       56760.60|      75.00000       57450.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0250 401662               40027.000  TON  |      61.00000     2441647.00|      68.70000     2749854.90|      68.60000     2745852.20

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 115 GYRATIONS, PG 64-22     |                             |                             |

0260 401665                   8.000  TON  |     129.00000        1032.00|     112.00000         896.00|     110.00000         880.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0270 401666                  13.000  TON  |     124.00000        1612.00|     106.00000        1378.00|     100.00000        1300.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0280 401667                  28.000  TON  |     122.00000        3416.00|     104.00000        2912.00|     100.00000        2800.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0290 401669                 431.000  TON  |      65.00000       28015.00|      84.60000       36462.60|      85.00000       36635.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0295 401708                 799.000  TON  |      71.00000       56729.00|      85.90000       68634.10|      77.00000       61523.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |
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0300 402000                 120.000  TON  |      97.00000       11640.00|     126.00000       15120.00|     135.00000       16200.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0310 602003                  68.000  CY   |     678.00000       46104.00|     317.00000       21556.00|     300.00000       20400.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0320 602015                  61.000  CY   |     945.00000       57645.00|     374.00000       22814.00|     300.00000       18300.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0330 604000                7240.000  LB   |       1.60000       11584.00|       1.35000        9774.00|       4.40000       31856.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0340 612021                3860.000  LF   |      33.60000      129696.00|      39.30000      151698.00|      33.45000      129117.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0350 612022                4939.000  LF   |      36.80000      181755.20|      41.40000      204474.60|      36.00000      177804.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0360 612023                 851.000  LF   |      47.00000       39997.00|      52.10000       44337.10|      48.00000       40848.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0380 612027                 320.000  LF   |     146.00000       46720.00|     112.00000       35840.00|     200.00000       64000.00

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0390 612028                 142.000  LF   |     158.00000       22436.00|     131.00000       18602.00|     235.00000       33370.00

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |

0400 612029                 126.000  LF   |     193.00000       24318.00|     177.00000       22302.00|     300.00000       37800.00

  REINFORCED CONCRETE PIPE, 54", CLASS IV |                             |                             |

0410 612032                  82.000  LF   |      39.15000        3210.30|      60.40000        4952.80|      33.50000        2747.00

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             |

0420 612205                 512.000  LF   |      83.00000       42496.00|      72.60000       37171.20|      70.00000       35840.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0430 612216                2329.000  LF   |      60.00000      139740.00|      58.60000      136479.40|      62.00000      144398.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0440 612219                  34.000  LF   |     133.00000        4522.00|     101.00000        3434.00|     152.00000        5168.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0450 612529               13740.000  LF   |       1.60000       21984.00|       1.55000       21297.00|       1.85000       25419.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0460 617002                  11.000  EACH |     505.00000        5555.00|     814.00000        8954.00|     445.00000        4895.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |
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0470 617003                   7.000  EACH |     526.00000        3682.00|     840.00000        5880.00|     600.00000        4200.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0480 617005                   2.000  EACH |     655.00000        1310.00|    1020.00000        2040.00|     720.00000        1440.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0490 617164                   1.000  EACH |    1350.00000        1350.00|    1520.00000        1520.00|    1225.00000        1225.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0500 617165                   5.000  EACH |     927.00000        4635.00|    1290.00000        6450.00|    1040.00000        5200.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0510 617174                   1.000  EACH |    1850.00000        1850.00|    1940.00000        1940.00|    1450.00000        1450.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24" X 38"                               |                             |                             |

0515 701011                 397.000  LF   |      16.15000        6411.55|      16.60000        6590.20|      17.00000        6749.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0520 701020                5605.000  LF   |      14.50000       81272.50|      14.60000       81833.00|      15.40000       86317.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0530 701021                 144.000  LF   |      15.05000        2167.20|      14.30000        2059.20|      16.00000        2304.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0540 701022                2453.000  LF   |      11.35000       27841.55|      11.80000       28945.40|      12.70000       31153.10

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0550 705002                 957.000  SF   |       6.30000        6029.10|       7.55000        7225.35|       6.90000        6603.30

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0560 708051                  14.000  EACH |    2320.00000       32480.00|    2380.00000       33320.00|    2450.00000       34300.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0570 708052                  35.000  EACH |    2570.00000       89950.00|    2740.00000       95900.00|    2450.00000       85750.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0580 708053                  20.000  EACH |    2710.00000       54200.00|    2880.00000       57600.00|    2450.00000       49000.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0585 708054                   1.000  EACH |    3320.00000        3320.00|    3500.00000        3500.00|    2450.00000        2450.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0590 708058                   1.000  EACH |    4100.00000        4100.00|    3570.00000        3570.00|    2450.00000        2450.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |
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0600 708107                   1.000  EACH |    2960.00000        2960.00|    2210.00000        2210.00|    2460.00000        2460.00

  MANHOLE, ROUND                          |                             |                             |

0610 708537                   2.000  EACH |     784.00000        1568.00|     183.00000         366.00|     160.00000         320.00

  REMOVE CATCH BASIN                      |                             |                             |

0620 708563                          LUMP |    3980.00000        3980.00|   11900.00000       11900.00|    9300.00000        9300.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0630 708587                   1.000  EACH |    3240.00000        3240.00|    2580.00000        2580.00|    3000.00000        3000.00

  JUNCTION BOX, 66" X 30"                 |                             |                             |

0640 710001                   4.000  EACH |     547.00000        2188.00|     531.00000        2124.00|     800.00000        3200.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0650 710506                  35.000  EACH |     371.00000       12985.00|     560.00000       19600.00|     500.00000       17500.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0660 710507                   9.000  EACH |     247.00000        2223.00|     387.00000        3483.00|     180.00000        1620.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0670 712020                 309.000  TON  |      66.00000       20394.00|      72.70000       22464.30|      94.00000       29046.00

  RIPRAP, R-4                             |                             |                             |

0680 713001                 546.000  SY   |       1.30000         709.80|       1.05000         573.30|       0.80000         436.80

  GEOTEXTILES, STABILIZATION              |                             |                             |

0690 720527               12870.000  EADY |       0.25000        3217.50|       0.12000        1544.40|       0.35000        4504.50

  PLASTIC DRUMS                           |                             |                             |

0700 732002              114161.000  SY   |       4.85000      553680.85|       5.20000      593637.20|       5.30000      605053.30

  TOPSOIL, 6" DEPTH                       |                             |                             |

0710 733001               20565.000  SY   |       0.75000       15423.75|       1.05000       21593.25|       0.85000       17480.25

  TOPSOILING, 4" DEPTH                    |                             |                             |

0720 734013              111433.000  SY   |       0.40000       44573.20|       0.42000       46801.86|       0.22000       24515.26

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0730 734015                5662.000  SY   |       0.80000        4529.60|       0.79000        4472.98|       0.24000        1358.88

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0740 734017                2756.000  SY   |       0.25000         689.00|       0.26000         716.56|       0.22000         606.32

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0750 734018               11045.000  SY   |       0.45000        4970.25|       0.42000        4638.90|       0.20000        2209.00

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0755 734521                9515.000  SY   |       0.75000        7136.25|       0.63000        5994.45|       0.66000        6279.90

  WETLAND MITIGATION SEED MIX             |                             |                             |

0760 735006               12271.000  SY   |       0.30000        3681.30|       0.32000        3926.72|       0.25000        3067.75

  MULCHING, STRAW                         |                             |                             |
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0770 735533              115701.000  SY   |       0.75000       86775.75|       0.75000       86775.75|       1.20000      138841.20

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0780 742502                5680.000  HOUR |      32.97000      187269.60|      32.97000      187269.60|      32.97000      187269.60

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0790 742516                1420.000  HOUR |      47.81000       67890.20|      47.81000       67890.20|      47.81000       67890.20

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0800 743003                 295.000  EADY |      16.25000        4793.75|      16.00000        4720.00|      23.00000        6785.00

  ARROWPANELS, TYPE C                     |                             |                             |

0810 743500                1710.000  EADY |       0.25000         427.50|       0.27000         461.70|       0.45000         769.50

  WARNING LIGHTS, TYPE A                  |                             |                             |

0820 743501                 560.000  EADY |       1.10000         616.00|       0.80000         448.00|       1.10000         616.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0830 743504                 558.000  EACH |     135.00000       75330.00|      78.90000       44026.20|     140.00000       78120.00

  WARNING SIGNS                           |                             |                             |

0840 743507                9700.000  LFDY |       0.25000        2425.00|       0.85000        8245.00|       1.20000       11640.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0850 743514                1684.000  EADY |      54.00000       90936.00|      61.80000      104071.20|      65.00000      109460.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0860 743525                2160.000  EADY |       2.15000        4644.00|       3.20000        6912.00|       2.30000        4968.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0870 743537                  45.000  EADY |     156.00000        7020.00|     128.00000        5760.00|     130.00000        5850.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0880 744505                   2.000  EACH |     453.00000         906.00|     294.00000         588.00|     460.00000         920.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0890 744520                   5.000  EACH |     733.00000        3665.00|     840.00000        4200.00|     745.00000        3725.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0900 745527                1020.000  LF   |       9.85000       10047.00|       9.45000        9639.00|      10.00000       10200.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0910 745528                  40.000  LF   |       5.95000         238.00|       4.75000         190.00|       6.00000         240.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0920 745529                  25.000  LF   |       4.90000         122.50|       4.20000         105.00|       5.00000         125.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0930 745537                  10.000  LF   |      11.75000         117.50|       2.10000          21.00|      12.00000         120.00

  SUPPLY OF 3/4" FLEXIBLE METALLIC-       |                             |                             |

  LIQUIDTIGHT CONDUIT                     |                             |                             |
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                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0940 745542                  60.000  LF   |      34.80000        2088.00|      28.40000        1704.00|      35.40000        2124.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0950 745544                 960.000  LF   |       4.95000        4752.00|       5.35000        5136.00|       5.00000        4800.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0960 746507                   3.000  EACH |     489.00000        1467.00|     378.00000        1134.00|     500.00000        1500.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

0970 746847                   3.000  EACH |    2350.00000        7050.00|    2310.00000        6930.00|    2400.00000        7200.00

  POLE BASE, TYPE 3                       |                             |                             |

0980 746850                   2.000  EACH |     850.00000        1700.00|     683.00000        1366.00|     870.00000        1740.00

  POLE BASE, TYPE 4                       |                             |                             |

0990 748015                 603.000  SF   |       3.25000        1959.75|       3.15000        1899.45|       3.30000        1989.90

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1000 748019               38830.000  LF   |       0.25000        9707.50|       0.23000        8930.90|       0.21000        8154.30

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1010 748026                 284.000  SF   |       1.10000         312.40|       1.05000         298.20|       1.10000         312.40

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1020 748027                1604.000  LF   |       1.80000        2887.20|       1.75000        2807.00|       2.75000        4411.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1030 748506              110892.000  LF   |       0.30000       33267.60|       0.28000       31049.76|       0.34000       37703.28

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1040 748553                  12.000  EACH |     190.00000        2280.00|     184.00000        2208.00|     165.00000        1980.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

1050 750000                  30.000  EACH |      97.00000        2910.00|     139.00000        4170.00|     425.00000       12750.00

  ADJUST WATER VALVE BOXES                |                             |                             |

1060 758000                  85.000  SY   |      10.70000         909.50|      15.20000        1292.00|      17.00000        1445.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1070 759502                  24.000  EAMO |    3170.00000       76080.00|    2000.00000       48000.00|    2100.00000       50400.00

  FIELD OFFICE, SPECIAL I 75              |                             |                             |

1075 760507               23376.000  SYIN |       0.90000       21038.40|       2.05000       47920.80|       1.10000       25713.60

  PROFILE MILLING, HOT-MIX                |                             |                             |
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                                          |AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC           |DIAMOND MATERIALS LLC
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1080 761001                 744.000  SY   |       1.85000        1376.40|       7.75000        5766.00|      10.75000        7998.00

  BUTT JOINTS, HOT MIX                    |                             |                             |

1090 762001                6257.000  LF   |       1.55000        9698.35|       1.30000        8134.10|       1.45000        9072.65

  SAW CUTTING, HOT MIX                    |                             |                             |

1100 763000                          LUMP |  475000.00000      475000.00|  268000.00000      268000.00|  345000.00000      345000.00

  INITIAL EXPENSE                         |                             |                             |

1110 763500                          LUMP |  410481.95000      410481.95|   77300.00000       77300.00|  345000.00000      345000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1120 763501                          LUMP |   92100.00000       92100.00|  107000.00000      107000.00|  176000.00000      176000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1130 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1140 763505                  16.000  HOUR |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00

  TRAFFIC OFFICERS                        |                             |                             |

1150 763508                          LUMP |    4120.00000        4120.00|   16000.00000       16000.00|   20000.00000       20000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1160 763509                  24.000  EAMO |     412.00000        9888.00|     784.00000       18816.00|     350.00000        8400.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1170 763597                 200.000  HOUR |     112.00000       22400.00|     131.00000       26200.00|     140.00000       28000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     9,595,555.00|           $     9,813,155.63|           $    10,196,005.29

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     9,595,555.00|           $     9,813,155.63|           $    10,196,005.29

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================


